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SUNROC CORPORATION
525 WEST ARROWHEAD TRAIL
P O BOX 488
SPANISH FORK,UT 84660

Project No: F-0198(11)12
Project Name: SR-198; SPANISH FORK MAIN STREET, FAIRGROUNDS TO ARROWHEAD
Desc of Construction: Roadway Widening
Estimate Completion date on or before 
County: UTAH (49)

WADSWORTH BROS CONST. CO. 
INC.
1350 E DRAPER PARKWAY
DRAPER,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1900Equal Opportunity Training00830001U 19,000.00 19,000.0010.0010.00 19,000.00Hour 10.001
1Mobilization012850010 265,000.00 305,000.00305,000.00265,000.00 50,000.00Lump 50,000.002
1Public Information Services013150010 20,000.00 5,000.005,000.0020,000.00 4,000.00Lump 4,000.003
1Traffic Control015540005 265,000.00 50,000.0050,000.00265,000.00 90,000.00Lump 90,000.004

910Dust Control and Watering015720020 13,650.00 9.100.0115.00 9,100.001000 gal 10.005
1Survey017210010 50,000.00 18,000.0018,000.0050,000.00 14,000.00Lump 14,000.006
9Mailbox Assembly018910030 1,575.00 1,350.00150.00175.00 2,565.00Each 285.007
2Reconstruct Catch Basin018920010 1,840.00 1,050.00525.00920.00 600.00Each 300.008

12Reconstruct Valve Box018920040 4,440.00 4,200.00350.00370.00 4,500.00Each 375.009
7Reconstruct Manhole018920050 3,675.00 5,250.00750.00525.00 3,500.00Each 500.0010

22452Granular Borrow020560020 202,068.00 202,068.009.009.00 151,551.00Ton 6.7511
390Embankment for Bridge (Plan Quantity)020560065 7,410.00 9,750.0025.0019.00 4,290.00cu yd 11.0012

4Relocate Fire Hydrant02083010* 6,000.00 13,600.003,400.001,500.00 2,500.00Each 625.0013
5Relocate Water Meter02083020* 6,000.00 4,250.00850.001,200.00 1,500.00Each 300.0014
1Remove Manhole022210025 800.00 750.00750.00800.00 400.00Each 400.0015
1Remove Box Culvert02221002P 18,000.00 4,000.004,000.0018,000.00 2,000.00Lump 2,000.0016

74Remove Tree022210050 26,640.00 21,682.00293.00360.00 18,500.00Each 250.0017
156Remove Guardrail022210075 468.00 624.004.003.00 1,092.00ft 7.0018
762Remove Fence022210080 609.60 2,133.602.800.80 762.00ft 1.0019
178Remove Concrete Barrier022210105 1,424.00 1,157.006.508.00 712.00ft 4.0020

9Remove Mailbox022210106 270.00 360.0040.0030.00 225.00Each 25.0021
14Remove Landscape Boulder02221010P 2,800.00 700.0050.00200.00 1,400.00Each 100.0022

1460Remove Concrete Sidewalk022210110 8,030.00 5,840.004.005.50 7,300.00sq yd 5.0023
1394Remove Concrete Curb and Gutter022210125 5,157.80 2,091.001.503.70 5,227.50ft 3.7524
786Obliterate Road022210155 5,895.00 3,144.004.007.50 2,751.00sq yd 3.5025

33216Roadway Excavation (Plan Quantity)023160020 199,296.00 182,688.005.506.00 177,705.60cu yd 5.3526
5130 Inch Culvert, Metal Pipe, Class C, 026101189 2,805.00 4,335.0085.0055.00 3,978.00ft 78.0027

Corrugated

195618 Inch Irrigation/Storm Drain, Class C, smooth026101386 68,460.00 88,020.0045.0035.00 60,636.00ft 31.0028
45018 Inch - Concrete Pipe,  Irrigation/Storm 026101482 16,650.00 24,300.0054.0037.00 27,000.00ft 60.0029

Drain, Class C

86419 x 30 Inch - Concrete Elliptical Pipe, 02610149P 77,760.00 77,760.0090.0090.00 65,664.00ft 76.0030
Irrigation/ Storm Drain Class C

2112 Inch - Corrugated Polyethylene Pipe, Class 02610153P 630.00 735.0035.0030.00 462.00ft 22.0031
C

124 Inch Oil-Debris Hood02612001* 1,000.00 1,500.001,500.001,000.00 1,100.00Each 1,100.0032
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136 Inch - Oil-Debris Hood02612002* 1,200.00 2,300.002,300.001,200.00 2,000.00Each 2,000.0033
2Culvert End Section 18 inch026130030 630.00 1,300.00650.00315.00 600.00Each 300.0034
7Manhole, Std Dwg CB 1102633001P 16,800.00 14,000.002,000.002,400.00 6,300.00Each 900.0035
9Manhole Frame and Solid Cover026350030 4,500.00 6,525.00725.00500.00 2,385.00Each 265.0036

15Rectangular Grate And Frame (Bicycle Safe 026350040 10,350.00 8,625.00575.00690.00 13,725.00Each 915.0037
Grating)

2Solid Cover and Frame (GF-5)02635004P 1,200.00 1,400.00700.00600.00 1,320.00Each 660.0038
48Manhole Steps - GF 6026350050 624.00 2,880.0060.0013.00 348.00Each 7.2539

13074Untreated Base Course027210010 196,110.00 176,499.0013.5015.00 130,740.00Ton 10.0040
13177HMA - 3/4 inch027410060 988,275.00 896,036.0068.0075.00 889,447.50Ton 67.5041
2203Asphalt Concrete Driveway02741008P 22,030.00 7,820.653.5510.00 5,485.47sq ft 2.4942
1449Asphalt Concrete Parking Lot02741009P 9,418.50 6,100.294.216.50 3,608.01sq ft 2.4943

63Liquid Asphalt MC-70 or MC-250027480010 50,400.00 598.509.50800.00 3,197.25Ton 50.7544
5119Concrete Curb and Gutter Type B1027710025 66,547.00 61,428.0012.0013.00 69,106.50ft 13.5045

76Concrete Curb and Gutter - 24 Inch02771003P 1,140.00 1,368.0018.0015.00 893.00ft 11.7546
6865Concrete Driveway Flared,  6 inch  Thick027710040 34,325.00 27,460.004.005.00 32,608.75sq ft 4.7547
4023Concrete Driveway Flared,  7 inch  Thick027710045 24,138.00 17,097.754.256.00 20,115.00sq ft 5.0048

6Pedestrian Access Ramp027710059 8,400.00 4,800.00800.001,400.00 6,000.00Each 1,000.0049
1377Concrete Sidewalk027760015 48,195.00 35,802.0026.0035.00 46,818.00sq yd 34.0050

29674Chip Seal Coat, Type II027850020 59,348.00 23,739.200.802.00 24,332.68sq yd 0.8251
44Emulsified Asphalt CRS-2P027850055 35,200.00 29,920.00680.00800.00 32,340.00Ton 735.0052

460Right-of-Way Fence, Type A  (Metal Post)028220010 1,840.00 1,840.004.004.00 1,449.00ft 3.1553
13Right-of-Way Brace Post028220105 1,950.00 2,860.00220.00150.00 2,730.00Each 210.0054
60Temporary Fence02826000* 300.00 375.006.255.00 366.00ft 6.1055
4Cast-in-Place Concrete Constant Slope 028440050 4,800.00 7,000.001,750.001,200.00 2,030.00Each 507.5056

Barrier Trailing End (B) 14 Feet

4370Reinforcing Steel - Coated032110015 5,681.00 15,382.403.521.30 5,506.20lb 1.2657
38Concrete- Small Structure033100020 20,330.00 30,400.00800.00535.00 41,800.00cu yd 1,100.0058

24401D Conduit135530035 48,800.00 26,108.0010.7020.00 36,600.00ft 15.0059
7Polymer Concrete Junction Box, Type II135540030 7,700.00 10,465.001,495.001,100.00 14,700.00Each 2,100.0060

                                                                                          Subtotal 2,972,584.90 2,480,476.49 2,130,572.46

20 - STRUCTURES Box Culvert 1'-6" x 4'-0" Opening Drawing E-2620

62Granular Backfill Borrow (Plan Quantity)020560025 2,170.00 2,232.0036.0035.00 1,798.00cu yd 29.0061
1Precast Concrete Box Culvert026450010 70,000.00 40,000.0040,000.0070,000.00 41,000.00Lump 41,000.0062

                                                                                          Subtotal 72,170.00 42,232.00 42,798.00

20 - STRUCTURES Drawing F-775

272Granular Backfill Borrow (Plan Quantity)020560025 9,520.00 9,792.0036.0035.00 7,888.00cu yd 29.0063
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2150Geotextiles - Separation020750010 4,214.00 4,515.002.101.96 1,849.00sq yd 0.8664
2Remove Bridge022210015 120,000.00 110,000.0055,000.0060,000.00 130,000.00Each 65,000.0065
1Temporary Retaining Walls02229500* 75,000.00 40,000.0040,000.0075,000.00 10,150.00Lump 10,150.0066

1500Loose Riprap023730010 45,000.00 78,000.0052.0030.00 67,500.00cu yd 45.0067
1Pile Driving Equipment024550010 20,000.00 60,000.0060,000.0020,000.00 23,000.00Lump 23,000.0068

2415Driven Piles  HP 14 X 10202455004D 193,200.00 12,075.005.0080.00 48,300.00ft 20.0069
1804 Ft. Chain Link Fence, Type IV02821004P 3,600.00 3,600.0020.0020.00 3,600.00ft 20.0070

154541Reinforcing Steel - Coated032110015 231,811.50 128,269.030.831.50 179,267.56lb 1.1671
1Structural Concrete(Est. Lump Qty: 892 cu 03310001D 446,000.00 250,000.00250,000.00446,000.00 421,000.00Lump 421,000.0072

yd)

1Precast Concrete deck panels(Est. Lump Qty: 03312000* 315,000.00 85,000.0085,000.00315,000.00 227,000.00Lump 227,000.0073
7917 sq ft)

15306Thin Bonded Polymer Overlay, Type II033720020 84,183.00 93,366.606.105.50 120,917.40sq ft 7.9074
10Prestressed Concrete Member 131 ft- 4inch 03412003D 360,000.00 330,000.0033,000.0036,000.00 407,000.00Each 40,700.0075

Type V

1Structural Steel(Est. Lump Qty: 15400 lb)05120001D 35,500.00 35,000.0035,000.0035,500.00 42,000.00Lump 42,000.0076
                                                                                          Subtotal 1,943,028.50 1,239,617.63 1,689,471.96

30 - LANDSCAPING

1450Silt Fence015710030 2,900.00 1,957.501.352.00 5,800.00ft 4.0077
8881Stamped Concrete02777000* 62,167.00 48,845.505.507.00 52,397.90sq ft 5.9078

2Wood Fiber Mulch029110010 2,800.00 1,650.00825.001,400.00 2,000.00Acre 1,000.0079
6142Strip, Stockpile, and Spread Topsoil (Plan 029120050 4,913.60 9,213.001.500.80 18,426.00sq yd 3.0080

Quantity)

2Broadcast Seed029220030 1,600.00 500.00250.00800.00 800.00Acre 400.0081
                                                                                          Subtotal 74,380.60 62,166.00 79,423.90

40 - SIGNING

110Pavement Marking Paint027650050 2,750.00 2,310.0021.0025.00 2,464.00gal 22.4082
21Pavement Message (Preformed 027680105 2,359.56 2,940.00140.00112.36 3,150.00Each 150.0083

Thermoplastic)

425Pavement Message (Preformed Thermoplastic 027680115 2,975.00 1,806.254.257.00 1,912.50ft 4.5084
Stop Line, Crosswalks - 12 inch)

192Pavement Message (Preformed Thermoplastic 02768011P 2,688.00 1,632.008.5014.00 1,728.00ft 9.0085
Stop Line, Crosswalks - 24 inch)

6Remove Sign Less Than 20 Square Feet028910270 960.00 594.0099.00160.00 600.00Each 100.0086
22Relocate Sign Less Than 20 Square Feet028910285 5,280.00 1,738.0079.00240.00 1,760.00Each 80.0087
12Slipbase Sign Base With Top Casting SLB-1 028910315 3,360.00 4,800.00400.00280.00 4,140.00Each 345.0088

(B3)
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12Sign Post P3028910365 1,800.00 1,080.0090.00150.00 1,032.00Each 86.0089
1U - Bracket Extension028910385 190.00 110.00110.00190.00 102.00Each 102.0090

                                                                                          Subtotal 22,362.56 17,010.25 16,888.50

50 - SIGNALS

1Traffic Signal System (SR-198 @ Arrowhead 02892001D 80,000.00 51,504.0051,504.0080,000.00 44,000.00Lump 44,000.0091
Trail)

1Traffic Signal System (SR-198 @ Volunteer 02892002D 70,000.00 52,856.0052,856.0070,000.00 42,000.00Lump 42,000.0092
Drive)

                                                                                          Subtotal 150,000.00 104,360.00 86,000.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1 ALTERNATIVE BID #1

1PROJECT INSURANCE - CONTRACTOR 00221000* 1.00 1.001.001.00 1.00Lump 1.0094
FURNISHED

                                                                                          Subtotal 1.00 1.00 1.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2 ALTERNATIVE BID #2

1PROJECT INSURANCE - OCIP00221000* 1.001.00Lump95
                                                                                          Subtotal 1.00 0.00 0.00

109 - INNOVATIVE CONTRACTING Contract Time Bidding

$1,860.00Innovative Contracting - Contract Time FIXED 00221000* 1,860.001 DayDay93
PRICE

                                                                                          Subtotal 1,860.00 0.00 0.00

A(Contract Amount): 5,234,526.56 3,945,862.37 4,045,154.82

A+Innovative Contracting(Bid Amount for Award Considerations): 3,945,863.37 4,045,155.825,236,388.56

Percent of Engineer's Estimate: 77.25 %75.35 %

11,862 1Innovative Contracting:
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10 - ROADWAY

1900Equal Opportunity Training00830001U 19,000.00 19,000.0010.0010.00 19,000.00Hour 10.001
1Mobilization012850010 265,000.00 168,000.00168,000.00265,000.00 313,736.66Lump 313,736.662
1Public Information Services013150010 20,000.00 5,840.005,840.0020,000.00 2,985.65Lump 2,985.653
1Traffic Control015540005 265,000.00 167,000.00167,000.00265,000.00 216,760.03Lump 216,760.034

910Dust Control and Watering015720020 13,650.00 51,415.0056.5015.00 15,169.701000 gal 16.675
1Survey017210010 50,000.00 9,550.009,550.0050,000.00 42,767.11Lump 42,767.116
9Mailbox Assembly018910030 1,575.00 1,314.00146.00175.00 2,250.00Each 250.007
2Reconstruct Catch Basin018920010 1,840.00 1,572.00786.00920.00 2,399.94Each 1,199.978

12Reconstruct Valve Box018920040 4,440.00 4,812.00401.00370.00 8,399.88Each 699.999
7Reconstruct Manhole018920050 3,675.00 3,276.00468.00525.00 7,699.86Each 1,099.9810

22452Granular Borrow020560020 202,068.00 224,520.0010.009.00 171,533.28Ton 7.6411
390Embankment for Bridge (Plan Quantity)020560065 7,410.00 9,945.0025.5019.00 9,102.60cu yd 23.3412

4Relocate Fire Hydrant02083010* 6,000.00 2,944.00736.001,500.00 5,999.88Each 1,499.9713
5Relocate Water Meter02083020* 6,000.00 2,945.00589.001,200.00 6,749.85Each 1,349.9714
1Remove Manhole022210025 800.00 1,100.001,100.00800.00 459.96Each 459.9615
1Remove Box Culvert02221002P 18,000.00 4,130.004,130.0018,000.00 1,788.40Lump 1,788.4016

74Remove Tree022210050 26,640.00 18,204.00246.00360.00 15,796.04Each 213.4617
156Remove Guardrail022210075 468.00 920.405.903.00 1,808.04ft 11.5918
762Remove Fence022210080 609.60 2,819.403.700.80 2,133.60ft 2.8019
178Remove Concrete Barrier022210105 1,424.00 1,477.408.308.00 882.88ft 4.9620

9Remove Mailbox022210106 270.00 418.5046.5030.00 900.00Each 100.0021
14Remove Landscape Boulder02221010P 2,800.00 4,130.00295.00200.00 301.84Each 21.5622

1460Remove Concrete Sidewalk022210110 8,030.00 4,088.002.805.50 2,686.40sq yd 1.8423
1394Remove Concrete Curb and Gutter022210125 5,157.80 4,182.003.003.70 2,314.04ft 1.6624
786Obliterate Road022210155 5,895.00 4,165.805.307.50 613.08sq yd 0.7825

33216Roadway Excavation (Plan Quantity)023160020 199,296.00 225,868.806.806.00 284,993.28cu yd 8.5826
5130 Inch Culvert, Metal Pipe, Class C, 026101189 2,805.00 3,315.0065.0055.00 4,497.69ft 88.1927

Corrugated

195618 Inch Irrigation/Storm Drain, Class C, smooth026101386 68,460.00 48,900.0025.0035.00 61,809.60ft 31.6028
45018 Inch - Concrete Pipe,  Irrigation/Storm 026101482 16,650.00 13,275.0029.5037.00 15,129.00ft 33.6229

Drain, Class C

86419 x 30 Inch - Concrete Elliptical Pipe, 02610149P 77,760.00 58,320.0067.5090.00 68,757.12ft 79.5830
Irrigation/ Storm Drain Class C

2112 Inch - Corrugated Polyethylene Pipe, Class 02610153P 630.00 399.0019.0030.00 856.59ft 40.7931
C

124 Inch Oil-Debris Hood02612001* 1,000.00 1,820.001,820.001,000.00 1,040.03Each 1,040.0332
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136 Inch - Oil-Debris Hood02612002* 1,200.00 2,670.002,670.001,200.00 2,259.12Each 2,259.1233
2Culvert End Section 18 inch026130030 630.00 1,994.00997.00315.00 1,859.70Each 929.8534
7Manhole, Std Dwg CB 1102633001P 16,800.00 9,100.001,300.002,400.00 9,404.85Each 1,343.5535
9Manhole Frame and Solid Cover026350030 4,500.00 2,322.00258.00500.00 2,409.66Each 267.7436

15Rectangular Grate And Frame (Bicycle Safe 026350040 10,350.00 10,305.00687.00690.00 7,239.45Each 482.6337
Grating)

2Solid Cover and Frame (GF-5)02635004P 1,200.00 1,294.00647.00600.00 1,031.76Each 515.8838
48Manhole Steps - GF 6026350050 624.00 336.007.0013.00 327.36Each 6.8239

13074Untreated Base Course027210010 196,110.00 156,888.0012.0015.00 152,312.10Ton 11.6540
13177HMA - 3/4 inch027410060 988,275.00 948,744.0072.0075.00 889,447.50Ton 67.5041
2203Asphalt Concrete Driveway02741008P 22,030.00 8,591.703.9010.00 4,406.00sq ft 2.0042
1449Asphalt Concrete Parking Lot02741009P 9,418.50 6,665.404.606.50 2,898.00sq ft 2.0043

63Liquid Asphalt MC-70 or MC-250027480010 50,400.00 661.5010.50800.00 3,150.00Ton 50.0044
5119Concrete Curb and Gutter Type B1027710025 66,547.00 58,868.5011.5013.00 57,435.18ft 11.2245

76Concrete Curb and Gutter - 24 Inch02771003P 1,140.00 1,102.0014.5015.00 824.60ft 10.8546
6865Concrete Driveway Flared,  6 inch  Thick027710040 34,325.00 19,908.502.905.00 24,233.45sq ft 3.5347
4023Concrete Driveway Flared,  7 inch  Thick027710045 24,138.00 12,873.603.206.00 15,448.32sq ft 3.8448

6Pedestrian Access Ramp027710059 8,400.00 4,998.00833.001,400.00 6,859.02Each 1,143.1749
1377Concrete Sidewalk027760015 48,195.00 10,189.807.4035.00 36,958.68sq yd 26.8450

29674Chip Seal Coat, Type II027850020 59,348.00 28,190.300.952.00 39,466.42sq yd 1.3351
44Emulsified Asphalt CRS-2P027850055 35,200.00 32,604.00741.00800.00 46,712.16Ton 1,061.6452

460Right-of-Way Fence, Type A  (Metal Post)028220010 1,840.00 2,346.005.104.00 2,990.00ft 6.5053
13Right-of-Way Brace Post028220105 1,950.00 1,833.00141.00150.00 2,730.00Each 210.0054
60Temporary Fence02826000* 300.00 186.003.105.00 168.00ft 2.8055
4Cast-in-Place Concrete Constant Slope 028440050 4,800.00 6,760.001,690.001,200.00 1,999.96Each 499.9956

Barrier Trailing End (B) 14 Feet

4370Reinforcing Steel - Coated032110015 5,681.00 4,151.500.951.30 5,244.00lb 1.2057
38Concrete- Small Structure033100020 20,330.00 12,654.00333.00535.00 22,228.10cu yd 584.9558

24401D Conduit135530035 48,800.00 23,912.009.8020.00 21,960.00ft 9.0059
7Polymer Concrete Junction Box, Type II135540030 7,700.00 8,050.001,150.001,100.00 7,349.86Each 1,049.9860

                                                                                          Subtotal 2,972,584.90 2,447,865.10 2,660,675.28

20 - STRUCTURES Box Culvert 1'-6" x 4'-0" Opening Drawing E-2620

62Granular Backfill Borrow (Plan Quantity)020560025 2,170.00 1,395.0022.5035.00 2,369.64cu yd 38.2261
1Precast Concrete Box Culvert026450010 70,000.00 29,900.0029,900.0070,000.00 42,863.48Lump 42,863.4862

                                                                                          Subtotal 72,170.00 31,295.00 45,233.12

20 - STRUCTURES Drawing F-775

272Granular Backfill Borrow (Plan Quantity)020560025 9,520.00 7,344.0027.0035.00 8,744.80cu yd 32.1563
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HARPER CONTRACTING INC
P. O. BOX 18400
8201 WEST 5400 SOUTH
SALT LAKE CITY,UT 84118-0400

Project No: F-0198(11)12
Project Name: SR-198; SPANISH FORK MAIN STREET, FAIRGROUNDS TO ARROWHEAD
Desc of Construction: Roadway Widening
Estimate Completion date on or before 
County: UTAH (49)

MEADOW VALLEY 
CONTRACTORS, INC.
230 NORTH 1680 EAST
SUITE C-1
ST GEORGE,UT 84790

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

2150Geotextiles - Separation020750010 4,214.00 4,515.002.101.96 3,762.50sq yd 1.7564
2Remove Bridge022210015 120,000.00 116,800.0058,400.0060,000.00 40,825.38Each 20,412.6965
1Temporary Retaining Walls02229500* 75,000.00 73,300.0073,300.0075,000.00 74,998.43Lump 74,998.4366

1500Loose Riprap023730010 45,000.00 69,000.0046.0030.00 56,160.00cu yd 37.4467
1Pile Driving Equipment024550010 20,000.00 16,400.0016,400.0020,000.00 16,999.64Lump 16,999.6468

2415Driven Piles  HP 14 X 10202455004D 193,200.00 35,017.5014.5080.00 36,225.00ft 15.0069
1804 Ft. Chain Link Fence, Type IV02821004P 3,600.00 2,160.0012.0020.00 1,980.00ft 11.0070

154541Reinforcing Steel - Coated032110015 231,811.50 162,268.051.051.50 139,086.90lb 0.9071
1Structural Concrete(Est. Lump Qty: 892 cu 03310001D 446,000.00 339,000.00339,000.00446,000.00 400,991.62Lump 400,991.6272

yd)

1Precast Concrete deck panels(Est. Lump Qty: 03312000* 315,000.00 86,000.0086,000.00315,000.00 208,995.63Lump 208,995.6373
7917 sq ft)

15306Thin Bonded Polymer Overlay, Type II033720020 84,183.00 84,183.005.505.50 76,530.00sq ft 5.0074
10Prestressed Concrete Member 131 ft- 4inch 03412003D 360,000.00 351,000.0035,100.0036,000.00 359,992.50Each 35,999.2575

Type V

1Structural Steel(Est. Lump Qty: 15400 lb)05120001D 35,500.00 31,100.0031,100.0035,500.00 58,998.77Lump 58,998.7776
                                                                                          Subtotal 1,943,028.50 1,378,087.55 1,484,291.17

30 - LANDSCAPING

1450Silt Fence015710030 2,900.00 3,480.002.402.00 1,667.50ft 1.1577
8881Stamped Concrete02777000* 62,167.00 67,495.607.607.00 45,115.48sq ft 5.0878

2Wood Fiber Mulch029110010 2,800.00 1,790.00895.001,400.00 1,929.96Acre 964.9879
6142Strip, Stockpile, and Spread Topsoil (Plan 029120050 4,913.60 5,527.800.900.80 11,854.06sq yd 1.9380

Quantity)

2Broadcast Seed029220030 1,600.00 928.00464.00800.00 1,089.98Acre 544.9981
                                                                                          Subtotal 74,380.60 79,221.40 61,656.98

40 - SIGNING

110Pavement Marking Paint027650050 2,750.00 2,530.0023.0025.00 2,575.10gal 23.4182
21Pavement Message (Preformed 027680105 2,359.56 3,213.00153.00112.36 3,628.38Each 172.7883

Thermoplastic)

425Pavement Message (Preformed Thermoplastic 027680115 2,975.00 1,955.004.607.00 2,341.75ft 5.5184
Stop Line, Crosswalks - 12 inch)

192Pavement Message (Preformed Thermoplastic 02768011P 2,688.00 1,785.609.3014.00 1,758.72ft 9.1685
Stop Line, Crosswalks - 24 inch)

6Remove Sign Less Than 20 Square Feet028910270 960.00 732.00122.00160.00 672.00Each 112.0086
22Relocate Sign Less Than 20 Square Feet028910285 5,280.00 5,236.00238.00240.00 4,796.00Each 218.0087
12Slipbase Sign Base With Top Casting SLB-1 028910315 3,360.00 4,056.00338.00280.00 3,719.88Each 309.9988

(B3)
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HARPER CONTRACTING INC
P. O. BOX 18400
8201 WEST 5400 SOUTH
SALT LAKE CITY,UT 84118-0400

Project No: F-0198(11)12
Project Name: SR-198; SPANISH FORK MAIN STREET, FAIRGROUNDS TO ARROWHEAD
Desc of Construction: Roadway Widening
Estimate Completion date on or before 
County: UTAH (49)

MEADOW VALLEY 
CONTRACTORS, INC.
230 NORTH 1680 EAST
SUITE C-1
ST GEORGE,UT 84790

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

12Sign Post P3028910365 1,800.00 1,260.00105.00150.00 1,152.00Each 96.0089
1U - Bracket Extension028910385 190.00 229.00229.00190.00 210.00Each 210.0090

                                                                                          Subtotal 22,362.56 20,996.60 20,853.83

50 - SIGNALS

1Traffic Signal System (SR-198 @ Arrowhead 02892001D 80,000.00 46,700.0046,700.0080,000.00 42,749.11Lump 42,749.1191
Trail)

1Traffic Signal System (SR-198 @ Volunteer 02892002D 70,000.00 43,900.0043,900.0070,000.00 40,225.16Lump 40,225.1692
Drive)

                                                                                          Subtotal 150,000.00 90,600.00 82,974.27

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1 ALTERNATIVE BID #1

1PROJECT INSURANCE - CONTRACTOR 00221000* 1.00 1.001.001.00 1.00Lump 1.0094
FURNISHED

                                                                                          Subtotal 1.00 1.00 1.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2 ALTERNATIVE BID #2

1PROJECT INSURANCE - OCIP00221000* 1.001.00Lump95
                                                                                          Subtotal 1.00 0.00 0.00

109 - INNOVATIVE CONTRACTING Contract Time Bidding

$1,860.00Innovative Contracting - Contract Time FIXED 00221000* 1,860.001 DayDay93
PRICE

                                                                                          Subtotal 1,860.00 0.00 0.00

A(Contract Amount): 5,234,526.56 4,048,065.65 4,355,684.65

A+Innovative Contracting(Bid Amount for Award Considerations): 4,048,066.65 4,355,685.655,236,388.56

Percent of Engineer's Estimate: 83.18 %77.31 %

11,862 1Innovative Contracting:
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BUILD INC
5190 W 700 S
SALT LAKE,UT 84104

Project No: F-0198(11)12
Project Name: SR-198; SPANISH FORK MAIN STREET, FAIRGROUNDS TO ARROWHEAD
Desc of Construction: Roadway Widening
Estimate Completion date on or before 
County: UTAH (49)

AUSTIN BRIDGE & ROAD LP
6330 Commerce Dr
Suite 150
Irving,TX 75063

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1900Equal Opportunity Training00830001U 19,000.00 19,000.0010.0010.00 19,000.00Hour 10.001
1Mobilization012850010 265,000.00 440,000.00440,000.00265,000.00 197,372.05Lump 197,372.052
1Public Information Services013150010 20,000.00 5,000.005,000.0020,000.00 7,650.00Lump 7,650.003
1Traffic Control015540005 265,000.00 133,000.00133,000.00265,000.00 149,940.00Lump 149,940.004

910Dust Control and Watering015720020 13,650.00 32,760.0036.0015.00 5,569.201000 gal 6.125
1Survey017210010 50,000.00 40,000.0040,000.0050,000.00 28,826.00Lump 28,826.006
9Mailbox Assembly018910030 1,575.00 4,230.00470.00175.00 1,147.50Each 127.507
2Reconstruct Catch Basin018920010 1,840.00 1,360.00680.00920.00 714.00Each 357.008

12Reconstruct Valve Box018920040 4,440.00 3,000.00250.00370.00 3,057.12Each 254.769
7Reconstruct Manhole018920050 3,675.00 3,150.00450.00525.00 2,338.70Each 334.1010

22452Granular Borrow020560020 202,068.00 202,068.009.009.00 215,988.24Ton 9.6211
390Embankment for Bridge (Plan Quantity)020560065 7,410.00 5,850.0015.0019.00 7,398.30cu yd 18.9712

4Relocate Fire Hydrant02083010* 6,000.00 13,800.003,450.001,500.00 7,902.96Each 1,975.7413
5Relocate Water Meter02083020* 6,000.00 4,250.00850.001,200.00 5,253.00Each 1,050.6014
1Remove Manhole022210025 800.00 885.00885.00800.00 892.50Each 892.5015
1Remove Box Culvert02221002P 18,000.00 2,020.002,020.0018,000.00 3,493.50Lump 3,493.5016

74Remove Tree022210050 26,640.00 22,200.00300.00360.00 18,492.60Each 249.9017
156Remove Guardrail022210075 468.00 507.003.253.00 477.36ft 3.0618
762Remove Fence022210080 609.60 3,429.004.500.80 2,179.32ft 2.8619
178Remove Concrete Barrier022210105 1,424.00 934.505.258.00 907.80ft 5.1020

9Remove Mailbox022210106 270.00 234.0026.0030.00 367.20Each 40.8021
14Remove Landscape Boulder02221010P 2,800.00 504.0036.00200.00 214.20Each 15.3022

1460Remove Concrete Sidewalk022210110 8,030.00 8,760.006.005.50 8,614.00sq yd 5.9023
1394Remove Concrete Curb and Gutter022210125 5,157.80 4,879.003.503.70 4,948.70ft 3.5524
786Obliterate Road022210155 5,895.00 2,554.503.257.50 1,202.58sq yd 1.5325

33216Roadway Excavation (Plan Quantity)023160020 199,296.00 215,904.006.506.00 205,939.20cu yd 6.2026
5130 Inch Culvert, Metal Pipe, Class C, 026101189 2,805.00 4,590.0090.0055.00 4,817.97ft 94.4727

Corrugated

195618 Inch Irrigation/Storm Drain, Class C, smooth026101386 68,460.00 82,152.0042.0035.00 92,929.56ft 47.5128
45018 Inch - Concrete Pipe,  Irrigation/Storm 026101482 16,650.00 22,500.0050.0037.00 24,835.50ft 55.1929

Drain, Class C

86419 x 30 Inch - Concrete Elliptical Pipe, 02610149P 77,760.00 82,080.0095.0090.00 89,890.56ft 104.0430
Irrigation/ Storm Drain Class C

2112 Inch - Corrugated Polyethylene Pipe, Class 02610153P 630.00 693.0033.0030.00 729.33ft 34.7331
C

124 Inch Oil-Debris Hood02612001* 1,000.00 1,450.001,450.001,000.00 882.30Each 882.3032
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BUILD INC
5190 W 700 S
SALT LAKE,UT 84104

Project No: F-0198(11)12
Project Name: SR-198; SPANISH FORK MAIN STREET, FAIRGROUNDS TO ARROWHEAD
Desc of Construction: Roadway Widening
Estimate Completion date on or before 
County: UTAH (49)

AUSTIN BRIDGE & ROAD LP
6330 Commerce Dr
Suite 150
Irving,TX 75063

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

136 Inch - Oil-Debris Hood02612002* 1,200.00 2,300.002,300.001,200.00 1,795.20Each 1,795.2033
2Culvert End Section 18 inch026130030 630.00 1,320.00660.00315.00 1,291.32Each 645.6634
7Manhole, Std Dwg CB 1102633001P 16,800.00 13,300.001,900.002,400.00 17,257.38Each 2,465.3435
9Manhole Frame and Solid Cover026350030 4,500.00 3,150.00350.00500.00 2,763.18Each 307.0236

15Rectangular Grate And Frame (Bicycle Safe 026350040 10,350.00 11,250.00750.00690.00 11,077.20Each 738.4837
Grating)

2Solid Cover and Frame (GF-5)02635004P 1,200.00 1,000.00500.00600.00 987.36Each 493.6838
48Manhole Steps - GF 6026350050 624.00 1,056.0022.0013.00 1,016.16Each 21.1739

13074Untreated Base Course027210010 196,110.00 444,516.0034.0015.00 204,085.14Ton 15.6140
13177HMA - 3/4 inch027410060 988,275.00 882,859.0067.0075.00 889,447.50Ton 67.5041
2203Asphalt Concrete Driveway02741008P 22,030.00 11,015.005.0010.00 4,494.12sq ft 2.0442
1449Asphalt Concrete Parking Lot02741009P 9,418.50 8,694.006.006.50 2,955.96sq ft 2.0443

63Liquid Asphalt MC-70 or MC-250027480010 50,400.00 630.0010.00800.00 3,213.00Ton 51.0044
5119Concrete Curb and Gutter Type B1027710025 66,547.00 71,666.0014.0013.00 57,435.18ft 11.2245

76Concrete Curb and Gutter - 24 Inch02771003P 1,140.00 988.0013.0015.00 1,240.32ft 16.3246
6865Concrete Driveway Flared,  6 inch  Thick027710040 34,325.00 34,325.005.005.00 48,329.60sq ft 7.0447
4023Concrete Driveway Flared,  7 inch  Thick027710045 24,138.00 22,126.505.506.00 36,810.45sq ft 9.1548

6Pedestrian Access Ramp027710059 8,400.00 6,600.001,100.001,400.00 7,593.18Each 1,265.5349
1377Concrete Sidewalk027760015 48,195.00 31,671.0023.0035.00 25,212.87sq yd 18.3150

29674Chip Seal Coat, Type II027850020 59,348.00 29,674.001.002.00 38,576.20sq yd 1.3051
44Emulsified Asphalt CRS-2P027850055 35,200.00 32,120.00730.00800.00 44,880.00Ton 1,020.0052

460Right-of-Way Fence, Type A  (Metal Post)028220010 1,840.00 2,300.005.004.00 2,189.60ft 4.7653
13Right-of-Way Brace Post028220105 1,950.00 1,755.00135.00150.00 1,723.80Each 132.6054
60Temporary Fence02826000* 300.00 600.0010.005.00 171.60ft 2.8655
4Cast-in-Place Concrete Constant Slope 028440050 4,800.00 12,800.003,200.001,200.00 14,022.08Each 3,505.5256

Barrier Trailing End (B) 14 Feet

4370Reinforcing Steel - Coated032110015 5,681.00 4,370.001.001.30 6,030.60lb 1.3857
38Concrete- Small Structure033100020 20,330.00 28,880.00760.00535.00 29,070.00cu yd 765.0058

24401D Conduit135530035 48,800.00 23,180.009.5020.00 22,399.20ft 9.1859
7Polymer Concrete Junction Box, Type II135540030 7,700.00 7,700.001,100.001,100.00 7,497.00Each 1,071.0060

                                                                                          Subtotal 2,972,584.90 3,055,589.50 2,597,536.45

20 - STRUCTURES Box Culvert 1'-6" x 4'-0" Opening Drawing E-2620

62Granular Backfill Borrow (Plan Quantity)020560025 2,170.00 1,550.0025.0035.00 1,899.68cu yd 30.6461
1Precast Concrete Box Culvert026450010 70,000.00 41,000.0041,000.0070,000.00 61,519.55Lump 61,519.5562

                                                                                          Subtotal 72,170.00 42,550.00 63,419.23

20 - STRUCTURES Drawing F-775

272Granular Backfill Borrow (Plan Quantity)020560025 9,520.00 6,800.0025.0035.00 7,431.04cu yd 27.3263
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BUILD INC
5190 W 700 S
SALT LAKE,UT 84104

Project No: F-0198(11)12
Project Name: SR-198; SPANISH FORK MAIN STREET, FAIRGROUNDS TO ARROWHEAD
Desc of Construction: Roadway Widening
Estimate Completion date on or before 
County: UTAH (49)

AUSTIN BRIDGE & ROAD LP
6330 Commerce Dr
Suite 150
Irving,TX 75063

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

2150Geotextiles - Separation020750010 4,214.00 6,450.003.001.96 4,020.50sq yd 1.8764
2Remove Bridge022210015 120,000.00 70,000.0035,000.0060,000.00 193,456.26Each 96,728.1365
1Temporary Retaining Walls02229500* 75,000.00 21,000.0021,000.0075,000.00 57,200.00Lump 57,200.0066

1500Loose Riprap023730010 45,000.00 75,000.0050.0030.00 44,370.00cu yd 29.5867
1Pile Driving Equipment024550010 20,000.00 16,000.0016,000.0020,000.00 15,000.00Lump 15,000.0068

2415Driven Piles  HP 14 X 10202455004D 193,200.00 57,960.0024.0080.00 31,757.25ft 13.1569
1804 Ft. Chain Link Fence, Type IV02821004P 3,600.00 4,320.0024.0020.00 2,019.60ft 11.2270

154541Reinforcing Steel - Coated032110015 231,811.50 169,995.101.101.50 207,084.94lb 1.3471
1Structural Concrete(Est. Lump Qty: 892 cu 03310001D 446,000.00 280,000.00280,000.00446,000.00 497,104.86Lump 497,104.8672

yd)

1Precast Concrete deck panels(Est. Lump Qty: 03312000* 315,000.00 120,000.00120,000.00315,000.00 184,119.02Lump 184,119.0273
7917 sq ft)

15306Thin Bonded Polymer Overlay, Type II033720020 84,183.00 168,366.0011.005.50 109,284.84sq ft 7.1474
10Prestressed Concrete Member 131 ft- 4inch 03412003D 360,000.00 350,000.0035,000.0036,000.00 327,874.90Each 32,787.4975

Type V

1Structural Steel(Est. Lump Qty: 15400 lb)05120001D 35,500.00 45,000.0045,000.0035,500.00 57,051.29Lump 57,051.2976
                                                                                          Subtotal 1,943,028.50 1,390,891.10 1,737,774.50

30 - LANDSCAPING

1450Silt Fence015710030 2,900.00 3,045.002.102.00 2,624.50ft 1.8177
8881Stamped Concrete02777000* 62,167.00 79,929.009.007.00 115,630.62sq ft 13.0278

2Wood Fiber Mulch029110010 2,800.00 1,680.00840.001,400.00 1,108.74Acre 554.3779
6142Strip, Stockpile, and Spread Topsoil (Plan 029120050 4,913.60 9,213.001.500.80 9,397.26sq yd 1.5380

Quantity)

2Broadcast Seed029220030 1,600.00 1,680.00840.00800.00 2,034.98Acre 1,017.4981
                                                                                          Subtotal 74,380.60 95,547.00 130,796.10

40 - SIGNING

110Pavement Marking Paint027650050 2,750.00 3,300.0030.0025.00 2,356.20gal 21.4282
21Pavement Message (Preformed 027680105 2,359.56 4,620.00220.00112.36 2,998.80Each 142.8083

Thermoplastic)

425Pavement Message (Preformed Thermoplastic 027680115 2,975.00 3,825.009.007.00 1,844.50ft 4.3484
Stop Line, Crosswalks - 12 inch)

192Pavement Message (Preformed Thermoplastic 02768011P 2,688.00 2,112.0011.0014.00 1,664.64ft 8.6785
Stop Line, Crosswalks - 24 inch)

6Remove Sign Less Than 20 Square Feet028910270 960.00 690.00115.00160.00 605.88Each 100.9886
22Relocate Sign Less Than 20 Square Feet028910285 5,280.00 4,950.00225.00240.00 1,772.76Each 80.5887
12Slipbase Sign Base With Top Casting SLB-1 028910315 3,360.00 3,900.00325.00280.00 4,137.12Each 344.7688

(B3)
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BUILD INC
5190 W 700 S
SALT LAKE,UT 84104

Project No: F-0198(11)12
Project Name: SR-198; SPANISH FORK MAIN STREET, FAIRGROUNDS TO ARROWHEAD
Desc of Construction: Roadway Widening
Estimate Completion date on or before 
County: UTAH (49)

AUSTIN BRIDGE & ROAD LP
6330 Commerce Dr
Suite 150
Irving,TX 75063

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

12Sign Post P3028910365 1,800.00 1,200.00100.00150.00 1,040.40Each 86.7089
1U - Bracket Extension028910385 190.00 220.00220.00190.00 103.02Each 103.0290

                                                                                          Subtotal 22,362.56 24,817.00 16,523.32

50 - SIGNALS

1Traffic Signal System (SR-198 @ Arrowhead 02892001D 80,000.00 44,000.0044,000.0080,000.00 43,605.00Lump 43,605.0091
Trail)

1Traffic Signal System (SR-198 @ Volunteer 02892002D 70,000.00 41,000.0041,000.0070,000.00 41,030.52Lump 41,030.5292
Drive)

                                                                                          Subtotal 150,000.00 85,000.00 84,635.52

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1 ALTERNATIVE BID #1

1PROJECT INSURANCE - CONTRACTOR 00221000* 1.00 1.001.001.00 1.00Lump 1.0094
FURNISHED

                                                                                          Subtotal 1.00 1.00 1.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2 ALTERNATIVE BID #2

1PROJECT INSURANCE - OCIP00221000* 1.001.00Lump95
                                                                                          Subtotal 1.00 0.00 0.00

109 - INNOVATIVE CONTRACTING Contract Time Bidding

$1,860.00Innovative Contracting - Contract Time FIXED 00221000* 1,860.001 DayDay93
PRICE

                                                                                          Subtotal 1,860.00 0.00 0.00

A(Contract Amount): 5,234,526.56 4,694,394.60 4,630,685.12

A+Innovative Contracting(Bid Amount for Award Considerations): 4,694,395.60 4,630,686.125,236,388.56

Percent of Engineer's Estimate: 88.43 %89.65 %

11,862 1Innovative Contracting:
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GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Project No: F-0198(11)12
Project Name: SR-198; SPANISH FORK MAIN STREET, FAIRGROUNDS TO ARROWHEAD
Desc of Construction: Roadway Widening
Estimate Completion date on or before 
County: UTAH (49)

HADCO CONSTRUCTION
1850 N. 1450 W. P O BOX 437
LEHI,UT 84043

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1900Equal Opportunity Training00830001U 19,000.00 19,000.0010.0010.00 19,000.00Hour 10.001
1Mobilization012850010 265,000.00 172,304.70172,304.70265,000.00 99,205.00Lump 99,205.002
1Public Information Services013150010 20,000.00 22,636.6722,636.6720,000.00 500.00Lump 500.003
1Traffic Control015540005 265,000.00 160,524.46160,524.46265,000.00 200,000.00Lump 200,000.004

910Dust Control and Watering015720020 13,650.00 25,434.5027.9515.00 5,005.001000 gal 5.505
1Survey017210010 50,000.00 21,581.0221,581.0250,000.00 40,000.00Lump 40,000.006
9Mailbox Assembly018910030 1,575.00 2,963.52329.28175.00 1,260.00Each 140.007
2Reconstruct Catch Basin018920010 1,840.00 2,908.061,454.03920.00 3,400.00Each 1,700.008

12Reconstruct Valve Box018920040 4,440.00 2,440.20203.35370.00 9,000.00Each 750.009
7Reconstruct Manhole018920050 3,675.00 3,616.27516.61525.00 7,000.00Each 1,000.0010

22452Granular Borrow020560020 202,068.00 233,949.8410.429.00 157,164.00Ton 7.0011
390Embankment for Bridge (Plan Quantity)020560065 7,410.00 5,674.5014.5519.00 15,600.00cu yd 40.0012

4Relocate Fire Hydrant02083010* 6,000.00 4,286.601,071.651,500.00 14,800.00Each 3,700.0013
5Relocate Water Meter02083020* 6,000.00 2,922.70584.541,200.00 4,700.00Each 940.0014
1Remove Manhole022210025 800.00 726.03726.03800.00 800.00Each 800.0015
1Remove Box Culvert02221002P 18,000.00 2,206.642,206.6418,000.00 3,000.00Lump 3,000.0016

74Remove Tree022210050 26,640.00 23,757.70321.05360.00 22,200.00Each 300.0017
156Remove Guardrail022210075 468.00 1,282.328.223.00 390.00ft 2.5018
762Remove Fence022210080 609.60 2,247.902.950.80 2,286.00ft 3.0019
178Remove Concrete Barrier022210105 1,424.00 1,666.089.368.00 534.00ft 3.0020

9Remove Mailbox022210106 270.00 1,050.84116.7630.00 396.00Each 44.0021
14Remove Landscape Boulder02221010P 2,800.00 1,516.34108.31200.00 238.00Each 17.0022

1460Remove Concrete Sidewalk022210110 8,030.00 14,016.009.605.50 7,300.00sq yd 5.0023
1394Remove Concrete Curb and Gutter022210125 5,157.80 7,443.965.343.70 3,485.00ft 2.5024
786Obliterate Road022210155 5,895.00 1,068.961.367.50 1,572.00sq yd 2.0025

33216Roadway Excavation (Plan Quantity)023160020 199,296.00 352,089.6010.606.00 265,728.00cu yd 8.0026
5130 Inch Culvert, Metal Pipe, Class C, 026101189 2,805.00 3,891.8176.3155.00 4,794.00ft 94.0027

Corrugated

195618 Inch Irrigation/Storm Drain, Class C, smooth026101386 68,460.00 53,868.2427.5435.00 84,108.00ft 43.0028
45018 Inch - Concrete Pipe,  Irrigation/Storm 026101482 16,650.00 15,939.0035.4237.00 23,400.00ft 52.0029

Drain, Class C

86419 x 30 Inch - Concrete Elliptical Pipe, 02610149P 77,760.00 60,557.7670.0990.00 86,400.00ft 100.0030
Irrigation/ Storm Drain Class C

2112 Inch - Corrugated Polyethylene Pipe, Class 02610153P 630.00 417.9019.9030.00 693.00ft 33.0031
C

124 Inch Oil-Debris Hood02612001* 1,000.00 710.52710.521,000.00 1,500.00Each 1,500.0032
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136 Inch - Oil-Debris Hood02612002* 1,200.00 1,835.961,835.961,200.00 2,500.00Each 2,500.0033
2Culvert End Section 18 inch026130030 630.00 1,919.76959.88315.00 1,400.00Each 700.0034
7Manhole, Std Dwg CB 1102633001P 16,800.00 10,668.701,524.102,400.00 14,000.00Each 2,000.0035
9Manhole Frame and Solid Cover026350030 4,500.00 5,733.54637.06500.00 2,700.00Each 300.0036

15Rectangular Grate And Frame (Bicycle Safe 026350040 10,350.00 10,251.60683.44690.00 14,100.00Each 940.0037
Grating)

2Solid Cover and Frame (GF-5)02635004P 1,200.00 1,274.12637.06600.00 1,400.00Each 700.0038
48Manhole Steps - GF 6026350050 624.00 313.446.5313.00 336.00Each 7.0039

13074Untreated Base Course027210010 196,110.00 165,778.3212.6815.00 209,184.00Ton 16.0040
13177HMA - 3/4 inch027410060 988,275.00 978,787.5674.2875.00 1,080,514.00Ton 82.0041
2203Asphalt Concrete Driveway02741008P 22,030.00 6,410.732.9110.00 4,406.00sq ft 2.0042
1449Asphalt Concrete Parking Lot02741009P 9,418.50 4,216.592.916.50 2,898.00sq ft 2.0043

63Liquid Asphalt MC-70 or MC-250027480010 50,400.00 3,428.4654.42800.00 31,500.00Ton 500.0044
5119Concrete Curb and Gutter Type B1027710025 66,547.00 78,832.6015.4013.00 81,904.00ft 16.0045

76Concrete Curb and Gutter - 24 Inch02771003P 1,140.00 1,452.3619.1115.00 3,040.00ft 40.0046
6865Concrete Driveway Flared,  6 inch  Thick027710040 34,325.00 29,176.254.255.00 48,055.00sq ft 7.0047
4023Concrete Driveway Flared,  7 inch  Thick027710045 24,138.00 18,666.724.646.00 20,115.00sq ft 5.0048

6Pedestrian Access Ramp027710059 8,400.00 6,648.301,108.051,400.00 5,280.00Each 880.0049
1377Concrete Sidewalk027760015 48,195.00 42,384.0630.7835.00 50,949.00sq yd 37.0050

29674Chip Seal Coat, Type II027850020 59,348.00 24,926.160.842.00 44,511.00sq yd 1.5051
44Emulsified Asphalt CRS-2P027850055 35,200.00 33,019.80750.45800.00 55,000.00Ton 1,250.0052

460Right-of-Way Fence, Type A  (Metal Post)028220010 1,840.00 3,252.207.074.00 3,220.00ft 7.0053
13Right-of-Way Brace Post028220105 1,950.00 2,971.02228.54150.00 2,990.00Each 230.0054
60Temporary Fence02826000* 300.00 183.003.055.00 180.00ft 3.0055
4Cast-in-Place Concrete Constant Slope 028440050 4,800.00 5,223.841,305.961,200.00 11,480.00Each 2,870.0056

Barrier Trailing End (B) 14 Feet

4370Reinforcing Steel - Coated032110015 5,681.00 4,981.801.141.30 6,555.00lb 1.5057
38Concrete- Small Structure033100020 20,330.00 30,852.20811.90535.00 17,860.00cu yd 470.0058

24401D Conduit135530035 48,800.00 24,156.009.9020.00 29,280.00ft 12.0059
7Polymer Concrete Junction Box, Type II135540030 7,700.00 8,084.511,154.931,100.00 11,550.00Each 1,650.0060

                                                                                          Subtotal 2,972,584.90 2,730,130.24 2,842,365.00

20 - STRUCTURES Box Culvert 1'-6" x 4'-0" Opening Drawing E-2620

62Granular Backfill Borrow (Plan Quantity)020560025 2,170.00 1,708.1027.5535.00 4,898.00cu yd 79.0061
1Precast Concrete Box Culvert026450010 70,000.00 44,338.2644,338.2670,000.00 47,000.00Lump 47,000.0062

                                                                                          Subtotal 72,170.00 46,046.36 51,898.00

20 - STRUCTURES Drawing F-775

272Granular Backfill Borrow (Plan Quantity)020560025 9,520.00 7,493.6027.5535.00 19,040.00cu yd 70.0063
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2150Geotextiles - Separation020750010 4,214.00 3,311.001.541.96 3,655.00sq yd 1.7064
2Remove Bridge022210015 120,000.00 130,596.1865,298.0960,000.00 170,000.00Each 85,000.0065
1Temporary Retaining Walls02229500* 75,000.00 102,013.32102,013.3275,000.00 198,000.00Lump 198,000.0066

1500Loose Riprap023730010 45,000.00 83,685.0055.7930.00 126,000.00cu yd 84.0067
1Pile Driving Equipment024550010 20,000.00 22,770.8322,770.8320,000.00 70,000.00Lump 70,000.0068

2415Driven Piles  HP 14 X 10202455004D 193,200.00 48,203.4019.9680.00 50,715.00ft 21.0069
1804 Ft. Chain Link Fence, Type IV02821004P 3,600.00 2,154.6011.9720.00 2,160.00ft 12.0070

154541Reinforcing Steel - Coated032110015 231,811.50 233,356.911.511.50 154,541.00lb 1.0071
1Structural Concrete(Est. Lump Qty: 892 cu 03310001D 446,000.00 637,530.48637,530.48446,000.00 500,000.00Lump 500,000.0072

yd)

1Precast Concrete deck panels(Est. Lump Qty: 03312000* 315,000.00 201,459.71201,459.71315,000.00 140,000.00Lump 140,000.0073
7917 sq ft)

15306Thin Bonded Polymer Overlay, Type II033720020 84,183.00 129,488.768.465.50 114,795.00sq ft 7.5074
10Prestressed Concrete Member 131 ft- 4inch 03412003D 360,000.00 388,577.1038,857.7136,000.00 400,000.00Each 40,000.0075

Type V

1Structural Steel(Est. Lump Qty: 15400 lb)05120001D 35,500.00 104,281.06104,281.0635,500.00 50,000.00Lump 50,000.0076
                                                                                          Subtotal 1,943,028.50 2,094,921.95 1,998,906.00

30 - LANDSCAPING

1450Silt Fence015710030 2,900.00 5,655.003.902.00 3,262.50ft 2.2577
8881Stamped Concrete02777000* 62,167.00 52,131.475.877.00 62,167.00sq ft 7.0078

2Wood Fiber Mulch029110010 2,800.00 1,965.48982.741,400.00 2,000.00Acre 1,000.0079
6142Strip, Stockpile, and Spread Topsoil (Plan 029120050 4,913.60 6,694.781.090.80 6,142.00sq yd 1.0080

Quantity)

2Broadcast Seed029220030 1,600.00 819.28409.64800.00 800.00Acre 400.0081
                                                                                          Subtotal 74,380.60 67,266.01 74,371.50

40 - SIGNING

110Pavement Marking Paint027650050 2,750.00 2,304.5020.9525.00 2,200.00gal 20.0082
21Pavement Message (Preformed 027680105 2,359.56 2,513.91119.71112.36 3,150.00Each 150.0083

Thermoplastic)

425Pavement Message (Preformed Thermoplastic 027680115 2,975.00 3,353.257.897.00 2,125.00ft 5.0084
Stop Line, Crosswalks - 12 inch)

192Pavement Message (Preformed Thermoplastic 02768011P 2,688.00 3,029.7615.7814.00 1,920.00ft 10.0085
Stop Line, Crosswalks - 24 inch)

6Remove Sign Less Than 20 Square Feet028910270 960.00 646.44107.74160.00 720.00Each 120.0086
22Relocate Sign Less Than 20 Square Feet028910285 5,280.00 1,891.5685.98240.00 4,400.00Each 200.0087
12Slipbase Sign Base With Top Casting SLB-1 028910315 3,360.00 4,412.04367.67280.00 4,800.00Each 400.0088

(B3)
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12Sign Post P3028910365 1,800.00 1,102.4491.87150.00 1,680.00Each 140.0089
1U - Bracket Extension028910385 190.00 109.31109.31190.00 260.00Each 260.0090

                                                                                          Subtotal 22,362.56 19,363.21 21,255.00

50 - SIGNALS

1Traffic Signal System (SR-198 @ Arrowhead 02892001D 80,000.00 47,022.1047,022.1080,000.00 58,000.00Lump 58,000.0091
Trail)

1Traffic Signal System (SR-198 @ Volunteer 02892002D 70,000.00 44,245.8744,245.8770,000.00 58,000.00Lump 58,000.0092
Drive)

                                                                                          Subtotal 150,000.00 91,267.97 116,000.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1 ALTERNATIVE BID #1

1PROJECT INSURANCE - CONTRACTOR 00221000* 1.00 1.001.001.00 1.00Lump 1.0094
FURNISHED

                                                                                          Subtotal 1.00 1.00 1.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2 ALTERNATIVE BID #2

1PROJECT INSURANCE - OCIP00221000* 1.001.00Lump95
                                                                                          Subtotal 1.00 0.00 0.00

109 - INNOVATIVE CONTRACTING Contract Time Bidding

$1,860.00Innovative Contracting - Contract Time FIXED 00221000* 1,860.001 DayDay93
PRICE

                                                                                          Subtotal 1,860.00 0.00 0.00

A(Contract Amount): 5,234,526.56 5,048,995.74 5,104,795.50

A+Innovative Contracting(Bid Amount for Award Considerations): 5,048,996.74 5,104,796.505,236,388.56

Percent of Engineer's Estimate: 97.49 %96.42 %

11,862 1Innovative Contracting:
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10 - ROADWAY

1900Equal Opportunity Training00830001U 19,000.00 19,000.0010.0010.00 19,000.00Hour 10.001
1Mobilization012850010 265,000.00 195,000.00195,000.00265,000.00 425,000.00Lump 425,000.002
1Public Information Services013150010 20,000.00 42,000.0042,000.0020,000.00 5,000.00Lump 5,000.003
1Traffic Control015540005 265,000.00 477,000.00477,000.00265,000.00 155,000.00Lump 155,000.004

910Dust Control and Watering015720020 13,650.00 23,660.0026.0015.00 20,020.001000 gal 22.005
1Survey017210010 50,000.00 16,000.0016,000.0050,000.00 22,000.00Lump 22,000.006
9Mailbox Assembly018910030 1,575.00 1,350.00150.00175.00 1,620.00Each 180.007
2Reconstruct Catch Basin018920010 1,840.00 4,400.002,200.00920.00 850.00Each 425.008

12Reconstruct Valve Box018920040 4,440.00 7,680.00640.00370.00 4,500.00Each 375.009
7Reconstruct Manhole018920050 3,675.00 6,090.00870.00525.00 5,250.00Each 750.0010

22452Granular Borrow020560020 202,068.00 246,972.0011.009.00 269,424.00Ton 12.0011
390Embankment for Bridge (Plan Quantity)020560065 7,410.00 8,970.0023.0019.00 19,500.00cu yd 50.0012

4Relocate Fire Hydrant02083010* 6,000.00 4,400.001,100.001,500.00 6,800.00Each 1,700.0013
5Relocate Water Meter02083020* 6,000.00 5,500.001,100.001,200.00 6,000.00Each 1,200.0014
1Remove Manhole022210025 800.00 1,400.001,400.00800.00 900.00Each 900.0015
1Remove Box Culvert02221002P 18,000.00 13,000.0013,000.0018,000.00 5,000.00Lump 5,000.0016

74Remove Tree022210050 26,640.00 19,240.00260.00360.00 22,200.00Each 300.0017
156Remove Guardrail022210075 468.00 1,872.0012.003.00 624.00ft 4.0018
762Remove Fence022210080 609.60 762.001.000.80 1,143.00ft 1.5019
178Remove Concrete Barrier022210105 1,424.00 979.005.508.00 2,670.00ft 15.0020

9Remove Mailbox022210106 270.00 378.0042.0030.00 675.00Each 75.0021
14Remove Landscape Boulder02221010P 2,800.00 518.0037.00200.00 1,400.00Each 100.0022

1460Remove Concrete Sidewalk022210110 8,030.00 5,110.003.505.50 16,060.00sq yd 11.0023
1394Remove Concrete Curb and Gutter022210125 5,157.80 6,273.004.503.70 5,924.50ft 4.2524
786Obliterate Road022210155 5,895.00 34,584.0044.007.50 3,930.00sq yd 5.0025

33216Roadway Excavation (Plan Quantity)023160020 199,296.00 498,240.0015.006.00 332,160.00cu yd 10.0026
5130 Inch Culvert, Metal Pipe, Class C, 026101189 2,805.00 2,550.0050.0055.00 2,907.00ft 57.0027

Corrugated

195618 Inch Irrigation/Storm Drain, Class C, smooth026101386 68,460.00 46,944.0024.0035.00 78,240.00ft 40.0028
45018 Inch - Concrete Pipe,  Irrigation/Storm 026101482 16,650.00 14,400.0032.0037.00 19,800.00ft 44.0029

Drain, Class C

86419 x 30 Inch - Concrete Elliptical Pipe, 02610149P 77,760.00 64,800.0075.0090.00 63,936.00ft 74.0030
Irrigation/ Storm Drain Class C

2112 Inch - Corrugated Polyethylene Pipe, Class 02610153P 630.00 903.0043.0030.00 693.00ft 33.0031
C

124 Inch Oil-Debris Hood02612001* 1,000.00 2,700.002,700.001,000.00 1,350.00Each 1,350.0032
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136 Inch - Oil-Debris Hood02612002* 1,200.00 3,500.003,500.001,200.00 2,300.00Each 2,300.0033
2Culvert End Section 18 inch026130030 630.00 1,060.00530.00315.00 550.00Each 275.0034
7Manhole, Std Dwg CB 1102633001P 16,800.00 14,000.002,000.002,400.00 10,850.00Each 1,550.0035
9Manhole Frame and Solid Cover026350030 4,500.00 2,250.00250.00500.00 3,150.00Each 350.0036

15Rectangular Grate And Frame (Bicycle Safe 026350040 10,350.00 10,200.00680.00690.00 12,000.00Each 800.0037
Grating)

2Solid Cover and Frame (GF-5)02635004P 1,200.00 1,260.00630.00600.00 1,400.00Each 700.0038
48Manhole Steps - GF 6026350050 624.00 336.007.0013.00 480.00Each 10.0039

13074Untreated Base Course027210010 196,110.00 196,110.0015.0015.00 189,573.00Ton 14.5040
13177HMA - 3/4 inch027410060 988,275.00 935,567.0071.0075.00 1,064,042.75Ton 80.7541
2203Asphalt Concrete Driveway02741008P 22,030.00 9,913.504.5010.00 6,058.25sq ft 2.7542
1449Asphalt Concrete Parking Lot02741009P 9,418.50 7,245.005.006.50 3,984.75sq ft 2.7543

63Liquid Asphalt MC-70 or MC-250027480010 50,400.00 630.0010.00800.00 50,400.00Ton 800.0044
5119Concrete Curb and Gutter Type B1027710025 66,547.00 71,666.0014.0013.00 71,666.00ft 14.0045

76Concrete Curb and Gutter - 24 Inch02771003P 1,140.00 912.0012.0015.00 2,280.00ft 30.0046
6865Concrete Driveway Flared,  6 inch  Thick027710040 34,325.00 34,325.005.005.00 24,714.00sq ft 3.6047
4023Concrete Driveway Flared,  7 inch  Thick027710045 24,138.00 22,126.505.506.00 15,689.70sq ft 3.9048

6Pedestrian Access Ramp027710059 8,400.00 6,600.001,100.001,400.00 6,300.00Each 1,050.0049
1377Concrete Sidewalk027760015 48,195.00 33,048.0024.0035.00 34,769.25sq yd 25.2550

29674Chip Seal Coat, Type II027850020 59,348.00 23,739.200.802.00 51,929.50sq yd 1.7551
44Emulsified Asphalt CRS-2P027850055 35,200.00 32,120.00730.00800.00 55,000.00Ton 1,250.0052

460Right-of-Way Fence, Type A  (Metal Post)028220010 1,840.00 2,530.005.504.00 3,220.00ft 7.0053
13Right-of-Way Brace Post028220105 1,950.00 715.0055.00150.00 2,600.00Each 200.0054
60Temporary Fence02826000* 300.00 2,580.0043.005.00 1,200.00ft 20.0055
4Cast-in-Place Concrete Constant Slope 028440050 4,800.00 4,400.001,100.001,200.00 5,600.00Each 1,400.0056

Barrier Trailing End (B) 14 Feet

4370Reinforcing Steel - Coated032110015 5,681.00 3,933.000.901.30 5,462.50lb 1.2557
38Concrete- Small Structure033100020 20,330.00 20,140.00530.00535.00 14,250.00cu yd 375.0058

24401D Conduit135530035 48,800.00 21,960.009.0020.00 24,400.00ft 10.0059
7Polymer Concrete Junction Box, Type II135540030 7,700.00 6,510.00930.001,100.00 8,400.00Each 1,200.0060

                                                                                          Subtotal 2,972,584.90 3,242,051.20 3,191,846.20

20 - STRUCTURES Box Culvert 1'-6" x 4'-0" Opening Drawing E-2620

62Granular Backfill Borrow (Plan Quantity)020560025 2,170.00 3,286.0053.0035.00 3,100.00cu yd 50.0061
1Precast Concrete Box Culvert026450010 70,000.00 46,000.0046,000.0070,000.00 55,000.00Lump 55,000.0062

                                                                                          Subtotal 72,170.00 49,286.00 58,100.00

20 - STRUCTURES Drawing F-775

272Granular Backfill Borrow (Plan Quantity)020560025 9,520.00 8,704.0032.0035.00 13,600.00cu yd 50.0063
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2150Geotextiles - Separation020750010 4,214.00 5,375.002.501.96 8,600.00sq yd 4.0064
2Remove Bridge022210015 120,000.00 306,000.00153,000.0060,000.00 110,000.00Each 55,000.0065
1Temporary Retaining Walls02229500* 75,000.00 72,000.0072,000.0075,000.00 200,000.00Lump 200,000.0066

1500Loose Riprap023730010 45,000.00 79,500.0053.0030.00 60,000.00cu yd 40.0067
1Pile Driving Equipment024550010 20,000.00 16,000.0016,000.0020,000.00 69,000.00Lump 69,000.0068

2415Driven Piles  HP 14 X 10202455004D 193,200.00 33,810.0014.0080.00 50,715.00ft 21.0069
1804 Ft. Chain Link Fence, Type IV02821004P 3,600.00 2,520.0014.0020.00 4,500.00ft 25.0070

154541Reinforcing Steel - Coated032110015 231,811.50 139,086.900.901.50 157,631.82lb 1.0271
1Structural Concrete(Est. Lump Qty: 892 cu 03310001D 446,000.00 383,000.00383,000.00446,000.00 510,000.00Lump 510,000.0072

yd)

1Precast Concrete deck panels(Est. Lump Qty: 03312000* 315,000.00 200,000.00200,000.00315,000.00 135,000.00Lump 135,000.0073
7917 sq ft)

15306Thin Bonded Polymer Overlay, Type II033720020 84,183.00 68,877.004.505.50 114,795.00sq ft 7.5074
10Prestressed Concrete Member 131 ft- 4inch 03412003D 360,000.00 350,000.0035,000.0036,000.00 385,000.00Each 38,500.0075

Type V

1Structural Steel(Est. Lump Qty: 15400 lb)05120001D 35,500.00 57,000.0057,000.0035,500.00 46,000.00Lump 46,000.0076
                                                                                          Subtotal 1,943,028.50 1,721,872.90 1,864,841.82

30 - LANDSCAPING

1450Silt Fence015710030 2,900.00 1,450.001.002.00 2,392.50ft 1.6577
8881Stamped Concrete02777000* 62,167.00 44,405.005.007.00 59,946.75sq ft 6.7578

2Wood Fiber Mulch029110010 2,800.00 1,780.00890.001,400.00 1,850.00Acre 925.0079
6142Strip, Stockpile, and Spread Topsoil (Plan 029120050 4,913.60 9,213.001.500.80 15,355.00sq yd 2.5080

Quantity)

2Broadcast Seed029220030 1,600.00 1,780.00890.00800.00 950.00Acre 475.0081
                                                                                          Subtotal 74,380.60 58,628.00 80,494.25

40 - SIGNING

110Pavement Marking Paint027650050 2,750.00 2,750.0025.0025.00 2,750.00gal 25.0082
21Pavement Message (Preformed 027680105 2,359.56 3,990.00190.00112.36 3,360.00Each 160.0083

Thermoplastic)

425Pavement Message (Preformed Thermoplastic 027680115 2,975.00 2,550.006.007.00 2,018.75ft 4.7584
Stop Line, Crosswalks - 12 inch)

192Pavement Message (Preformed Thermoplastic 02768011P 2,688.00 1,920.0010.0014.00 1,824.00ft 9.5085
Stop Line, Crosswalks - 24 inch)

6Remove Sign Less Than 20 Square Feet028910270 960.00 1,080.00180.00160.00 900.00Each 150.0086
22Relocate Sign Less Than 20 Square Feet028910285 5,280.00 12,320.00560.00240.00 5,500.00Each 250.0087
12Slipbase Sign Base With Top Casting SLB-1 028910315 3,360.00 3,960.00330.00280.00 5,400.00Each 450.0088

(B3)
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CINDY TAYLOR TRUCKING & 
CONSTRUCTION INC
297 W HILTON DR
STE 4B
ST. GEORGE,UT 84790

Project No: F-0198(11)12
Project Name: SR-198; SPANISH FORK MAIN STREET, FAIRGROUNDS TO ARROWHEAD
Desc of Construction: Roadway Widening
Estimate Completion date on or before 
County: UTAH (49)

GERBER CONSTRUCTION, INC.
815 EAST 675 SOUTH
LEHI,UT 84043

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

12Sign Post P3028910365 1,800.00 1,128.0094.00150.00 1,704.00Each 142.0089
1U - Bracket Extension028910385 190.00 230.00230.00190.00 300.00Each 300.0090

                                                                                          Subtotal 22,362.56 29,928.00 23,756.75

50 - SIGNALS

1Traffic Signal System (SR-198 @ Arrowhead 02892001D 80,000.00 46,000.0046,000.0080,000.00 51,500.00Lump 51,500.0091
Trail)

1Traffic Signal System (SR-198 @ Volunteer 02892002D 70,000.00 43,000.0043,000.0070,000.00 48,500.00Lump 48,500.0092
Drive)

                                                                                          Subtotal 150,000.00 89,000.00 100,000.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1 ALTERNATIVE BID #1

1PROJECT INSURANCE - CONTRACTOR 00221000* 1.00 1.001.001.00 1.00Lump 1.0094
FURNISHED

                                                                                          Subtotal 1.00 1.00 1.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2 ALTERNATIVE BID #2

1PROJECT INSURANCE - OCIP00221000* 1.001.00Lump95
                                                                                          Subtotal 1.00 0.00 0.00

109 - INNOVATIVE CONTRACTING Contract Time Bidding

$1,860.00Innovative Contracting - Contract Time FIXED 00221000* 1,860.001 DayDay93
PRICE

                                                                                          Subtotal 1,860.00 0.00 0.00

A(Contract Amount): 5,234,526.56 5,190,766.10 5,319,039.02

A+Innovative Contracting(Bid Amount for Award Considerations): 5,190,767.10 5,319,040.025,236,388.56

Percent of Engineer's Estimate: 101.58 %99.13 %

11,862 1Innovative Contracting:


